Top Floor Landing 

Uplift existing carpet, underlay & gripperods,

Supply & lay 3mm hardboard to either side of Steel beam,

Screed over Steel beam using Stopgap 700 Flexible screed,

Relay existing carpet & underlay

Installation Date

Monday 7th April 2008 (pm)
Full payment payable on completion
