Ground Floor Study / Ground Floor Rear Bedroom / 1st Floor Bedroom & 2 x Top Floor Bedrooms
To supply labour & materials to uplift the existing carpets & underlay, wrap in plastic & store on site (in Drawing Room) for future re-fitting
3 Flights of stairs & Top Landing

Uplift & dispose of the existing carpets & underlay
Fitting Date
Wednesday 15th July 2009 (pm)
Full payment due within 30 days from date of invoice
