Sitting Room
To supply Cotswold, 100% Wool carpeting, 5 Metre Wide, Colour: Windrush 

Labour & ancillaries as per our quotation dated 13th February 2010

1st Floor Front Bedroom
To supply Moulton Royale II (50oz), 80% Wool / 20% Synthetic carpeting, 4 Metre Wide, Colour: 5097/060 

Labour & ancillaries as per our quotation dated 13th February 2010

Stairs, Landings & 2 Back Bedrooms 
To supply Cobalt Twist (42oz), 80% Wool / 20% Synthetic carpeting, 4 Metre Wide, Colour: 251/04 

Labour & ancillaries as per our quotation dated 13th February 2010

Hallway

To supply Stock Wood Clearance 008, 14mm Engineered – Oak Brushed / Lacquered Rustic Flooring, 148mm wide boards 

Labour & ancillaries as per our quotation dated 13th February 2010

Additional floor preparation - (Extra £125.00 payable direct to wood Floor Fitter on day of installation)

Supply & lay 6mm plywood to prepare floor ready for direct pin installation. 
Fitting Dates
Wednesday 17/02/10 
– Lay plywood to Hallway
Saturday 20/02/10 
– Lay Wood Flooring to Hallway

Monday 22/02/10 
– Lay carpets to Sitting room, 3 bedrooms, stairs & landings

£1,867.50 Deposit paid by Visa Debit on 13/02/10
£1,867.50 Balance due on or before 1st day of installation or 1 month after order placed if the fitting is delayed at customer’s request.
