Ground Floor Hall / Basement Stairs & ½ Landing 
To supply Cobalt Elite Twist (50oz), 80% Wool / 20% Synthetic carpeting, 4 Metre Wide, Colour: 252/03,

42oz Felt underlay & Paperfelt Interliner to be laid beneath,

Fitting to same by gripperods installation,

Supply & fix alloy doorbars as necessary,

Supply Coir Matting – Colour: Natural to entrance (1.00m deep x 0.97m wide),

Customer to uplift & dispose of any existing materials prior to installation

Upper Stairs & 2 Landings
To supply Bakerloo, 100% Wool ‘Scotchgard’ treated carpeting, 4 Metre Wide, Colour: 55 Regent Street,

42oz Felt underlay & Paperfelt Interliner to be laid beneath,

Fitting to same by gripperods installation,

Supply & fix alloy doorbars as necessary,

Stairs to be fitted as 58cm wide runners, edge whipped with yarn to match red stripe,
Customer to uplift & dispose of any existing materials prior to installation

First Floor Back Bedroom

To supply Sudbury Super Twist (42oz), 80% Wool / 20% Synthetic carpeting, 4 Metre Wide, Colour: 634/25,

42oz Felt underlay & Paperfelt Interliner to be laid beneath,

Fitting to same by gripperods installation,

Supply & fix 1 alloy doorbar as necessary,

Move furniture as necessary (customer to move small items / personal belongings),

Basement Bedroom

To supply Designer Collection – Gelato 100% Wool carpeting, 4 Metre Wide, Colour: Caramel,

42oz Felt underlay & Paperfelt Interliner to be laid beneath,

Fitting to same by gripperods installation,

Supply & fix 1 alloy doorbar as necessary,

Move furniture as necessary (customer to move small items / personal belongings),

Please Note

The fitters do not trim doors, therefore please ensure all doors are trimmed to the correct height prior to the installation.

Fitting Dates
Phase 1 – Thursday 25th November 2010 (pm) – Basement Bedroom, Upper Landings & Cut Runners
Phase 2 – Wednesday 1st December 2010 – Remaining Areas
£1,190.00 Deposit paid by MasterCard on 04/11/10
£1,190.00 Balance payment to be charged to same card on 1st day of installation or 1 month after order placed if the 
installation is delayed at the customer’s request.
