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ESTIMATE
subject to terms and conditions overleaf

Further to our recent site survey, please find herewith our quotation to supply and lay carpet at 142 Dora Road, Wimbledon as detailed below.
Top floor office, landing and stairs down. (Phase 1).
To supply and fit Shoreline carpeting,

4 metre wide, colour Driftwood @ £15.50 per square metre,

42oz Wool Felt underlay to be laid beneath,

Paperfelt interliner to be laid beneath,

Fitting to same by gripperods installation,

Supplement existing gripperods where necessary,

Supply & fix aluminium door bars as required,
Uplift and dispose of existing carpet and underlay to stairs.
For the sum of: -

Inclusive of VAT @ 17.5%          £1458.25
First floor rear office, landing and stairs down, utility area, main bedroom and landings, stairs down, lounge. (Phase 2).
To supply and fit Shoreline carpeting,

4 metre wide, colour Driftwood @ £15.50 per square metre,

42oz Wool Felt underlay to be laid beneath,

Paperfelt interliner to be laid beneath,

Fitting to same by gripperods installation,

Supply & fix aluminium door bars as required,

Uplift and dispose of existing carpet and underlays,
Move furniture.

For the sum of: -

Inclusive of VAT @ 17.5%          £2832.95
Please Note

1. During our site survey it was noted that a number of doors might require trimming to allow sufficient clearance for the new carpets and underlay. This work cannot be carried out by the carpet fitter. We can recommend a contractor to carry out this work if required. 

2. There will be seams in the main bedroom and either side of the fire breast in the lounge.
We trust the above meets with your approval and this estimate is guaranteed for a period of 21 days. Thereafter it may be subject to a price increase. I look forward to receiving your further instructions in due course.

Mike Farmer/ John Cresswell
Payment terms: 

50% Deposit payable with order 

Balance payable to fitter on day of installation or 30 days after ordering when fitting is delayed at customers request.


