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ESTIMATE
subject to terms and conditions overleaf

Subject to a site survey, please find herewith our quotation to supply and lay carpets at Carlton Road, Walton as detailed below.
2 Bedrooms, Stairs and Landing to 7 Houses

To supply and fit Ohio cord, Colour to select from samples posted,
Homemaker 10mm PU foam underlay to be laid beneath,,

Paperfelt interliner to be laid beneath bedrooms and landing,

Fitting to same by gripperods installation,

Supply and fit anodised brass or aluminium door bars as required,

Based upon areas being clear and empty at time of installation,

Supply and fit 17mm coir matting to existing matt well at back door,

Total
£ 8491.66
VAT
£1698.34 
Total   inc. VAT
£ 10190.00
Please Note

1. Should the height of the flooring to the bathroom(s) be greater than 18mm we will be unable to fit an appropriate door bar. We will fit up to your flooring or you may want to have a threshold made by your own tradesman. 

2. The fitters do not trim doors, therefore please ensure all doors are trimmed to the correct height prior to the installation. Alternatively, we can recommend a sub contractor, payable direct.

We trust the above meets with your approval and this estimate is guaranteed for a period of 21 days. Thereafter it may be subject to a price increase. I look forward to receiving your further instructions in due course.
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Richard Clough/Andy O’Sullivan
Payment terms: 

Customers for delivery to own house
Terms of Payment: Orders under £500 - payment in full with order. Orders over £500 - 50% deposit with order and balance due on or before 1st day of delivery or 1 month after order placed if delivery delayed at customer’s request.

Customers for delivery to 3rd party address

Terms of Payment: Orders under £500 - payment in full with order. Orders over £500 - 50% deposit with order and balance due before 1st day of delivery or 1 month after order placed if delivery delayed at customer’s request.


