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. DESIGNS FOR FLOORS





32 Stadium Studios

Riverside Road

London

SW17 0BA

Tel: 020 8879 0485

Fax: 020 8947 5432

Email: davidguyan@mr-carpet.co.uk

Mr & Mrs Pistorius 
Rayfield
Avenue Road
Cranleigh
Surrey
	GU6 7LL
	7th March 2013


Dear Mr & Mrs Pistorius

Estimate (subject to our standard terms & conditions)
Re: Plot 2 Cedars, New Park Road, Cranleigh.
Further to our recent site survey I have pleasure in showing the cost to supply & lay carpets as detailed below.

Option 1
4 bedrooms, 2 bathrooms, 3 reception rooms, Hall, Stairs & landings 
Supply & Lay Cobalt Heather 40oz – 80% wool twist (colour to select) @£25.00m2
Supply & lay 10mm pu foam rubber underlay to all areas  

Supply & fix aluminium door bars to all doors

Supply & Fix Smoothedge gripper fixings stuck direct to concrete areas
Supply & fit coir matting natural to hall 1m deep at entrance door
Total cost labour & materials
£5557.00 
Less New Homes contract discount
£1207.00

Net Price
£4350.00 Inc Vat @ 20%

Option 2

4 bedrooms, 2 bathrooms, 3 reception rooms, Hall, Stairs & landings 

Supply & Lay Cobalt Heather Elite 50oz – 80% wool twist (colour to select)@£28.75m2

Supply & lay 10mm pu foam rubber underlay to all areas  

Supply & fix aluminium door bars to all doors

Supply & Fix Smoothedge gripper fixings stuck direct to concrete areas

Supply & fit coir matting natural to hall 1m deep at entrance door
Total cost labour & materials
£6115.00
Less New Homes contract discount
£1215.00

Net Price
£4900.00 Inc Vat @ 20%

Payment terms:
50% deposit required with order. Balance due on or before delivery.
Continued

Delivery

Allow 10 -14 days from ordering
Customers notes. 

1. Door clearances to be satisfactory prior to our arrival.
2. A small seam will be required to Master bedroom.
3. Estimate based on installation in one visit to site.

4. Ground floor gripper & door bars will be stuck to concrete floor due to under floor heating.

I trust this estimate meets with your approval and it is guaranteed for a period of 21 days from the above date. Thereafter it may be subject to change without notification if a manufacturer’s price increase prevails. If there are any further points you may wish to discuss or alternative options you may require a cost for please do not hesitate to contact me. 

Assuring you of our best attention at all times.

Yours Sincerely




David Guyan (contract sales)
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