
 
 

32 Stadium Studios 

Riverside Road 

London 

SW17 0BA 

Tel: 020 8879 0485 

Fax: 020 8947 5432 

Email: davidguyan@mr-carpet.co.uk 

Attention Ian Rostron 

Halebourne Developments Ltd 

Halebourne House 

Halebourne Lane 

Chobham 

Surrey 

GU24 8SL 5th March 2011 

 

 

Dear Ian 
 Estimate (subject to our standard terms & conditions) 

 

Further to your recent plans submitted I have pleasure in showing the cost to supply & 

lay carpets as detailed below. 
 
Option 1 Home Counties 42 oz Quality 
Lounge, Study, 5 bedrooms, 4 dressing rooms, Stairs & Landings 

Supply & Lay Carpet as per sample (Home Counties 42) 80% wool 20% synthetic  

Supply & lay Rubber underlay to all areas   

Supply & Fix Smoothedge gripper fixings stuck direct to concrete subfloor 

Labour for above installation 
Total cost labour & materials £6150.00.00 + VAT @ 20% 
 
Option 2 Home Counties 50 oz Quality 

As above specification in 50oz quality  
Total cost labour & materials £6500.00.00 + VAT @ 20% 
 
 
Optional Extras 

• Upgrade to Low tog underlay (.8 tog)to all areas  £475.00 + VAT @ 20% 

• 38mm Taped edges to stair runner on main stairs  £270.00 + VAT @ 20% 

• Polished Aluminium door bars to doors as required £295.00 + VAT @ 20% 

 
IMPORTANT NOTE 

The tog value of the 42oz carpet is 1.4 tog and the 50oz carpet is 1.5 tog. With the 

standard rubber underlay at 1.54 tog the combined tog rating is 2.94 & 3.04 tog 

respectively. This is often higher than the heating recommended tog ratings this WILL 

SLOW DOWN the transfer of the heat through the carpet. If the low tog underlay were 

used the total tog rating would be 2.2 & 2.3 respectively and nearer to the normal 

rating on the heating. Please check these ratings with your heating specifications 
before ordering.   
 



Payment terms: 

To be confirmed 

 
Delivery 

Allow 14 days minimum from ordering 
 
Customers notes.  

1. Door clearances to be satisfactory prior to our arrival. 

2. Seams will be required to Lounge, Study, Landing, Master bedroom, Bedroom 4 

& at entrance to dressing rooms in bedrooms 3 & 4.  

3. Estimate based on installation in one visit to site. 

4. All gripper & door bars will be stuck to concrete floor due to under floor heating 

and access is required 24 hours before carpet installation to allow adhesive to 

dry. 

I trust this estimate meets with your approval and it is guaranteed for a period of 21 

days from the above date. Thereafter it may be subject to change without 

notification if a manufacturer’s price increase prevails. If there are any further points 

you may wish to discuss or alternative options you may require a cost for please do 

not hesitate to contact me.  

Assuring you of our best attention at all times. 

Yours Sincerely 

 
David Guyan (contract sales) 


