
 
 

32 Stadium Studios 
Riverside Road 

London 
SW17 0BA 

Tel: 020 8879 0485 
Fax: 020 8947 5432 

Email: davidguyan@mr-carpet.co.uk 
Attention Ian Rostron 
Halebourne Developments Ltd 
Halebourne House 
Halebourne Lane 
Chobham 
Surrey 
GU24 8SL 18th March 2013 
 
 
Dear Ian 
 Estimate (subject to our standard terms & conditions) 
 
Further to your recent plans submitted I have pleasure in showing the cost to supply & 
lay carpets as detailed below. 
 
Maple House, Prince Consort Drive, Ascot 
 
Study, Drawing & Dining Room  
Supply & Lay Jacaranda Rampur – 1 colour to select 100% wool 5m wide  
 
Family Room, Master bedroom & dressing room. 4 further bedrooms, 1st & 2nd floor 
landing, annexe and annexe staircase fully fitted. Main staircase from ground to top 
floor with taped edges. 
Supply & Lay Bamboo Colour 870 4m wide  
Supply & lay PU foam rubber underlay to all areas   
Supply & fix polished aluminium door bars to all doors (except dressing rooms where 
we will seam doors) 
Supply & Fix Smoothedge gripper fixings stuck direct to concrete subfloor 
38mm taped edges to stair runner on main stairs Faux Leather colour 11 Grey 
Labour for above installation 
Total cost labour & materials £16435.00 + VAT @ 20% 
 
Optional upgrade 
Supply & lay low tog underlay to all above areas 
Total cost labour & materials £1510.00 + VAT @ 20% 
 
IMPORTANT NOTE 
The tog value of the rubber underlay is 1.54 tog against the lower tog value underlay 
being only .8 tog using the std rubber underlay may SLOW DOWN the transfer of the 
heat through the carpet.  
 

Continued 
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Optional extras 
• Coir matting natural 1m or 2m wide @£20m2 or Colours 1m or 2m wide @£28m2 

 
 
Payment terms: 
Balance due 14 days after installation 
 
Delivery 
Allow 21 - 28 days from ordering 
 
Customers notes.  

1. Door clearances to be satisfactory prior to our arrival. 
2. Seams will be required to both all areas over 5m in both dimensions for Rampur 

areas and all areas over 4m in both dimensions for Bamboo areas 
3. Estimate based on installation in one visit to site. 
4. All gripper & door bars will be stuck to concrete floor due to under floor heating 

and access is required 24 hours before carpet installation to allow adhesive to 
dry. 

I trust this estimate meets with your approval and it is guaranteed for a period of 21 
days from the above date. Thereafter it may be subject to change without 
notification if a manufacturer’s price increase prevails. If there are any further points 
you may wish to discuss or alternative options you may require a cost for please do 
not hesitate to contact me.  

Assuring you of our best attention at all times. 
Yours Sincerely 

 
David Guyan (contract sales) 


