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. DESIGNS FOR FLOORS





32 Stadium Studios

Riverside Road

London

SW17 0BA

Tel: 020 8879 0485

Fax: 020 8947 5432

Email: davidguyan@mr-carpet.co.uk

Attention Ian Rostron
Halebourne Developments Ltd
Halebourne House

Halebourne Lane

Chobham

Surrey
	GU24 8SL
	19th March 2012


Dear Ian

Revised Estimate (subject to our standard terms & conditions)
Further to your recent plans submitted I have pleasure in showing the cost to supply & lay carpets as detailed below.

Plot 2, Rear of Flaxley Warren Drive, Kingswood.

Study

Supply & Lay Jacaranda Ranila Oatmeal 100% wool 5m wide 

Living Room & Dining Room

Supply & Lay Jacaranda Rampur Oatmeal 100% wool 5m wide 

Master bedroom & dressing room. 5 bedrooms, Stairs & Landings to main flight & stairs to bedroom 5
Supply & Lay Satine Colour 230 5m wide 
Supply & lay Rubber underlay to all areas  

Supply & fix polished aluminium door bars to all doors

Supply & Fix Smoothedge gripper fixings stuck direct to concrete subfloor

Coir matting installed into mat well in hall tiles.

38mm taped edges to stair runner on main stairs Faux Leather colour 06 Brown

Labour for above installation
Total cost labour & materials
£15130.00 + VAT @ 20%
IMPORTANT NOTE

The tog value of the rubber underlay is 1.54 tog against the lower tog value underlay being only .8 tog using the std rubber underlay may SLOW DOWN the transfer of the heat through the carpet. 
Continued

Payment terms:
Balance due 14 days after installation
Delivery

Allow 14 days minimum from ordering
Customers notes. 

1. Door clearances to be satisfactory prior to our arrival.
2. Estimate based on installation in one visit to site.

3. All gripper & door bars will be stuck to concrete floor due to under floor heating and access is required 24 hours before carpet installation to allow adhesive to dry.
I trust this estimate meets with your approval and it is guaranteed for a period of 21 days from the above date. Thereafter it may be subject to change without notification if a manufacturer’s price increase prevails. If there are any further points you may wish to discuss or alternative options you may require a cost for please do not hesitate to contact me. 

Assuring you of our best attention at all times.

Yours Sincerely




David Guyan (contract sales)
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