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. DESIGNS FOR FLOORS





32 Stadium Studios

Riverside Road

London

SW17 0BA

Tel: 020 8879 0485

Fax: 020 8947 5432

Email: davidguyan@mr-carpet.co.uk

Attention Ian Rostron
Halebourne Developments Ltd
Halebourne House

Halebourne Lane

Chobham

Surrey
	GU24 8SL
	12th March 2012


Dear Ian

Estimate (subject to our standard terms & conditions)
Further to your recent plans submitted I have pleasure in showing the cost to supply & lay carpets as detailed below.

Plot 1, Rear of Flaxley Warren Drive, Kingswood.

Study

Supply & Lay Jacaranda Ranila Grey 100% wool 5m wide 

Living Room & Dining Room

Supply & Lay Jacaranda Rampur Grey 100% wool 5m wide 

Master bedroom & dressing room. 5 bedrooms, Stairs & Landings to main flight & stairs to bedroom 5
Supply & Lay Bamboo Colour 870 4m wide 
Supply & lay Rubber underlay to all areas  

Supply & fix polished aluminium door bars to all doors

Supply & Fix Smoothedge gripper fixings stuck direct to concrete subfloor

Coir matting installed into matwell in hall tiles.

Labour for above installation
Total cost labour & materials
£14176.00 + VAT @ 20%
Optional Extras

· Upgrade to Low tog underlay (.8 tog)to all areas 
£538.00 + VAT @ 20%
· 38mm Taped edges to stair runner on main stairs 
£680.00 + VAT @ 20%
IMPORTANT NOTE

The tog value of the rubber underlay is 1.54 tog against the lower tog value underlay being only .8 tog using the std rubber underlay may SLOW DOWN the transfer of the heat through the carpet. 
Continued

Media room & Top landing rear area
Supply 189mm x 21mm Rustic Walnut single plank oiled finish as per sample fitted as floating floor.
Fitted on low tog underlay

Supply & fix walnut trims at bathroom and entrance door.

Labour & adhesive for above installation 
Total cost labour & materials
£7100.00 + VAT @ 20%
IMPORTANT NOTE

A wooden nosing set to a sufficient height to accommodate the thickness of wood and underlay for the top step to the rear landing area needs to be installed prior to our arrival to site.
Payment terms:
Balance due 14 days after installation
Delivery

Allow 14 days minimum from ordering
Customers notes. 

1. Door clearances to be satisfactory prior to our arrival.
2. Seams will be required to both Landings, Master bedroom, Bedrooms 1,2,3,4 & 5.
3. Estimate based on installation in one visit to site.

4. All gripper & door bars will be stuck to concrete floor due to under floor heating and access is required 24 hours before carpet installation to allow adhesive to dry.
I trust this estimate meets with your approval and it is guaranteed for a period of 21 days from the above date. Thereafter it may be subject to change without notification if a manufacturer’s price increase prevails. If there are any further points you may wish to discuss or alternative options you may require a cost for please do not hesitate to contact me. 

Assuring you of our best attention at all times.

Yours Sincerely




David Guyan (contract sales)
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