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. DESIGNS FOR FLOORS





32 Stadium Studios

Riverside Road

London

SW17 0BA

Tel: 020 8879 0485

Fax: 020 8947 5432

Email: davidguyan@mr-carpet.co.uk

Attention Ian Rostron
Halebourne Developments Ltd
Halebourne House

Halebourne Lane

Chobham

Surrey
	GU24 8SL
	10th July 2013


Dear Ian

Estimate (subject to our standard terms & conditions)
Further to your recent plans submitted I have pleasure in showing the cost to supply & lay carpets as detailed below.

Plots 11 & 12 Charters Road, Sunningdale
Plot 11

4 Reception rooms, 7 bedrooms, 3 dressing rooms, 1st & 2nd floor landing, lower hall & All stairs fully fitted
Supply & Lay Bamboo Colour 870 4m wide 
Supply & lay PU foam rubber underlay to all areas  

Supply & fix polished aluminium door bars to all doors (except dressing rooms where we will seam doors)
Supply & Fix Smoothedge gripper fixings stuck direct to concrete subfloor

Labour for above installation
Total cost labour & materials
£12295.00 + VAT @ 20%
Plot 12

4 Reception rooms,  7 bedrooms, 3 dressing rooms, 1st & 2nd floor landing, lower hall & All stairs fully fitted

Supply & Lay Bamboo Colour 870 4m wide 

Supply & lay PU foam rubber underlay to all areas  

Supply & fix polished aluminium door bars to all doors (except dressing rooms where we will seam doors)

Supply & Fix Smoothedge gripper fixings stuck direct to concrete subfloor

Labour for above installation
Total cost labour & materials
£12295.00 + VAT @ 20%
Optional upgrade Per Plot
Supply & lay low tog underlay to all above areas
Total cost labour & materials
£947.00 + VAT @ 20%
Continued

IMPORTANT NOTE

The tog value of the rubber underlay is 1.54 tog against the lower tog value underlay being only .8 tog using the std rubber underlay may SLOW DOWN the transfer of the heat through the carpet. 
Optional extras
· Coir matting to matwell in hall tiles - natural @£38.00 + vat or Colours  @£57.00 + vat per plot.
Payment terms:
Balance due 14 days after installation
Delivery

Allow 21 - 28 days from ordering
Customers notes. 

1. Door clearances to be satisfactory prior to our arrival.
2. Seams will be required to all areas all areas over 4m in both dimensions.
3. Estimate based on installation in one visit to site.

4. All gripper & door bars will be stuck to concrete floor due to under floor heating and access is required 24 hours before carpet installation to allow adhesive to dry.
I trust this estimate meets with your approval and it is guaranteed for a period of 21 days from the above date. Thereafter it may be subject to change without notification if a manufacturer’s price increase prevails. If there are any further points you may wish to discuss or alternative options you may require a cost for please do not hesitate to contact me. 

Assuring you of our best attention at all times.

Yours Sincerely




David Guyan (contract sales)
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