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. DESIGNS FOR FLOORS





32 Stadium Studios

Riverside Road

London, SW17 0BA

Tel: 020 8879 0485

Fax: 020 8947 5432

Email: davidguyan@mr-carpet.co.uk

Attention Ian Rostron
Halebourne Developments Ltd
Halebourne House

Halebourne Lane

Chobham

Surrey

	GU24 8SL
	6th March 2016


Dear Ian

Estimate (subject to our standard terms & conditions)

Ref: 2 Regents Walk, Ascot, Berkshire.
Further to your recent submit of plans I have pleasure in showing the cost to supply & fit carpets as detailed below.

Areas Included:

Garage – Au-Pair Guest Suite, Stairs & Landings from Ground Floor.
Main House 

Ground Floor – Study & TV Room

1st Floor – Master Bedroom & 2  Dressing Rooms, Bedrooms 2,3,4 & Dressing Rooms to all beds, 

1st Floor Landing & stairs to second floor.

Second Floor – Second Floor Landing, Bedroom 5 & Loft Space next to Plant room.

Specification

Supply & lay Bamboo Deluxe 5m width on Homemaker 10mm PU foam underlay, fitted on smoothedge gripper fixings, stuck direct to concrete sub floor.  Fitting up to existing tiled floors in doorways, Carpets seamed between doorways in bedrooms & dressing rooms. Supply & fit polished aluminium door bars between landing & bedroom doors.
Total Cost all Labour & Materials as above
£16900.00 + VAT

Areas Included:

Ground Floor – Drawing Room

Specification

Supply & lay Jacaranda Rampur 5m width on Homemaker 10mm PU foam underlay, fitted on smoothedge gripper fixings, stuck direct to concrete sub floor.  Fitting up to existing tiled floors in doorways, 

Total Cost all Labour & Materials as above
£5608.00 + VAT

Dining room & Entertainment room costs are not included in above estimate – See page two for options for these areas as requested.

Continued Over

Continued
Estimate (subject to our standard terms & conditions)

Ref: 2 Regents Walk, Ascot, Berkshire.

Dinning Room
Option 1

Supply & lay Bamboo Deluxe 5m width on Homemaker 10mm PU foam underlay, fitted on smoothedge gripper fixings, stuck direct to concrete sub floor.  

Total Cost all Labour & Materials as above
£1086.00 + VAT

Option 2

Supply & lay Walnut Matt lacquered wood flooring engineered timber - board size 190mm x 21mm x 1900mm Supply & apply 2 coats Sikabond Rapid liquid DPM to builders finish concrete sub floor.

Stuck direct with liquid batten flexible adhesive as required.

Total Cost all Labour & Materials as above
£3983.00 + VAT

Option3

Supply & lay Zig Zag Herringbone (6 shade options available) engineered timber - board size 90mm x 15mm x 400mm Supply & apply 2 coats Sikabond Rapid liquid DPM to builders finish concrete sub floor. Stuck direct with liquid batten flexible adhesive as required.

Total Cost all Labour & Materials as above
£4035.00 + VAT

Entertainment Room
Option 1

Supply & lay Bamboo Deluxe 5m width on Homemaker 10mm PU foam underlay, fitted on smoothedge gripper fixings, stuck direct to concrete sub floor.  

Total Cost all Labour & Materials as above
£2153.00 + VAT

Option 2

Supply & lay Walnut Matt lacquered wood flooring engineered timber - board size 190mm x 21mm x 1900mm Supply & apply 2 coats Sikabond Rapid liquid DPM to builders finish concrete sub floor.

Stuck direct with liquid batten flexible adhesive as required.

Total Cost all Labour & Materials as above
£7643.00 + VAT

Items NOT included in above costing
· No allowance has been made in above costing for ramps at the tiled floors if they are over 15mm above the screeded floor finish at tiled doorways. Allow a pc sum of £7.00 per 900mm to supply & fit.
· No allowance has been made in above costing for transition bars between the carpets and tiled flooring at entrance. Allow a pc sum of £12.00 per 900mm to supply & fit.
IMPORTANT NOTE

1. Seams are required to all areas that exceed 5m in both directions 
Payment terms:
Balance due 14 days after invoicing.
Continued Over
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Delivery

14-21 days required for ordering.
Customers notes. 

1. Door clearances to be satisfactory prior to our arrival.
I trust this estimate meets with your approval and it is guaranteed for a period of 21 days from the above date. Thereafter it may be subject to change without notification if a manufacturer’s price increase prevails. If there are any further points you may wish to discuss or alternative options you may require a cost for please do not hesitate to contact me. 

Assuring you of our best attention at all times.

Yours Sincerely




David Guyan (contract sales)
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