
 
 

32 Stadium Studios 
Riverside Road 

London 
SW17 0BA 

Tel: 020 8879 0485 
Fax: 020 8947 5432 

Email: davidguyan@mr-carpet.co.uk 
Attention Ian Rostron 
Halebourne Developments Ltd 
Halebourne House 
Halebourne Lane 
Chobham 
Surrey 
GU24 8SL 11th April 2017 
 
Dear Ian 
 Estimate (subject to our standard terms & conditions) 
Plot 3, Little Court Cobham 
Further to your recent submit of plans I have pleasure in showing the cost to supply wood 
flooring as detailed below. 
 
Specification for installation 
Supply & apply 2 coats Sikabond Rapid liquid DPM to builders finish concrete sub floor. 
Wood floors stuck direct with liquid batten flexible adhesive for all plank areas and direct 
stick for herringbone areas with flex adhesive as required.  
 
Ground Floor - Supply and install Oak Rustic Grade double fumed & UV oiled Product 
code 175EXOAK – 1 strip flooring board size 14mm x 180 x Random lengths (@£55.45m2 + 
vat wood Only) 
Areas Included - Drawing Room, Dining Room, Family room & Study 
 
1st Floor - Supply and install Oak Rustic Grade double fumed & UV oiled Product code 
175EXOAK – 1 strip flooring board size 14mm x 180 x Random lengths @£55.45m2 (wood 
Only) 
Areas Included – Master Bedroom, Master Sitting Room, dressing room, Bedroom 2, 3 & 4, Main 
Landing & Gym/Annexe. Areas inside wardrobes included in above. 
 
2nd Floor - Supply and install Oak Rustic Grade double fumed & UV oiled Product code 
175EXOAK – 1 strip flooring board size 14mm x 180 x Random lengths @£55.45m2 (wood 
Only) 
Areas Included – Bedroom 5, Gym & Landing. 
 
Total Cost Labour & Materials  £44,700.00 Excluding VAT @ 20% 
 
Please note 
The cost to supply & lay wood inside of wardrobe areas on plans included in above 
estimate is £1,017.00 + vat 
 
 

 
 
 

Continued Over 
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Finishes at perimeter and other flooring transitions 
 
Expansion gaps at edges – Floors to be installed prior fitting of skirting. Expansion gaps to 
be covered by skirting installed by others. 
Stair finishes – Wood nosing to be installed by others at all landing finishes for our wood to 
but up to set to height to allow for board & adhesive. 
Tiled floor finishes – Tiled floors at adjacent rooms to wooden areas to be finished with 
metal up stand to edge of tiles. Wood flooring to be installed with a “credit card gap” 
against metal up stands. Minimum height of finished tiles to be 23mm above finished 
screed level or transitional trims will be required. No allowance for transitional trims has 
been made in the above costing if there are differences in height between the wood 
and tiled areas and are chargeable as extra if required. 
 Items NOT included in above costing 

• No allowance has been made for the supply & laying of latex screed if required. 
This is not usualy required on a newly laid concrete subfloor. 

• No allowance has been made in above costing for transition bars between the 
wood and other floor coverings at entrances and also at fire hearths etc. Allow a 
pc sum of £20.00 lin m.  

• No allowance has been made to protect the floor after installation.  
 
IMPORTANT NOTE 

1. When using wood flooring over under floor heating the surface temperature should 
not exceed 27 degrees Celsius including under any rug or fixed items installed on 
top of flooring. 

2. Strict temperature controls of the under floor heating before, during and 
immediately after installation must be followed.  

3. Flooring must be acclimatised on site 3 days before installation and secure storage 
conditions in the areas to be fitted are required. 

 
Payment terms: 
To be confirmed due to the high value of the installation stage payments will be required 
 
Delivery 
Delivery & fitting 4-6 weeks notice required 
 
Customers notes.  

1. Door clearances to be satisfactory prior to our arrival. 
2. Estimate based on installation on a continual basis.  
 
I trust this estimate meets with your approval and it is guaranteed for a period of 21 
days from the above date. Thereafter it may be subject to change without notification 
if a manufacturer’s price increase prevails. If there are any further points you may wish 
to discuss or alternative options you may require a cost for please do not hesitate to 
contact me.  

Assuring you of our best attention at all times. 
Yours Sincerely 

 
David Guyan (contract sales) 


