Garage extension (room. cupboard, one flight of stairs) and master bedroom suite

To supply Silken Velvet Debonair 100% Synthetic carpeting, 

5 metre wide, Colour 06 Frost,

Luxifelt crumb rubber / felt underlay & Paperfelt to be laid beneath,

Fitting to same by gripperods installation,

Supply & fit polished aluminium doorbars at doorways,

Seam carpet to carpet doorways,

Move furniture as necessary (customer to move small items / personal belongings),

To uplift & dispose of the existing carpet and underlay.

Installation Date: 

Garage extension – Thursday 25th July 2019 (Master Bedroom TBA)        
£5,300.00 Deposit paid by Bank Transfer on 20/07/2019
£5,300.00 Balance payment due on 2nd phase installation 
Or 30 days after ordering if installation is delayed at customers request

If paying balance of account by bank transfer, 

Please arrange the transfer of funds 48 hours prior to the first day of installation. 

