Sitting Room, Cloakroom & Lobby

To supply Moduleo Transfrom Luxury Vinyl Tiles, Colour: Fazino Maple 28580, 

6mm Plywood to be laid beneath to prepare timber sub-floor,

Supply & apply Primer & Feather Finish over plywood to further prepare sub-floor,

Fitting to same by stick down installation, using approved adhesive,

Move furniture as necessary (customer to move small items / personal belongings),

Uplift & dispose of existing materials as necessary.

1st Floor Front Bedroom
To supply Rutland 40, 80% Wool / 20% Synthetic carpeting, 5 metre wide, Colour: RUT40E48,

42oz Felt underlay & Paperfelt Interliner to be laid beneath,

Fitting to same, re-using existing gripperod fixings,

Supply & fit standard Anodised Brass doorbars at doorways,

Seam carpet to small recess at bay window end of wardrobe as necessary,

Move furniture as necessary (customer to move small items / personal belongings),

Uplift & dispose of existing carpets & underlay

Please Note

The fitters do not trim doors, therefore please ensure all doors are trimmed to the correct height prior to the installation.

Fitting Date
Phase 1 – Tuesday 22nd & Wednesday 23rd November 2016 (LVT to Sitting Room, Cloakroom & Lobby)
Phase 2 – Tuesday 6th December 2016 (Carpet to 1st Floor Front Bedroom)
£1,292.16 Deposit paid by VISA Debit on 25/10/16 with thanks,
£1,292.16 Balance payment due 48 hours before 1st day of installation or 1 month after order placed if the installation is delayed at the customer’s request.
