Top Floor Room, Top Floor Study, 4 Bedrooms, Stairs & Landings
To supply Sloane Twist 50oz, 80% Wool / 20% Synthetic carpeting, 5 metre wide, Colour: SLO-5037,

Luxury PU Foam underlay & Paperfelt Interliner to be laid beneath in All Rooms & on All Landings,

Heavy Duty Rubber underlay to be laid beneath Stairs only,

6mm Crumb Rubber underlay to be laid beneath Steps from Top Floor Room down to Top Floor Study as necessary,

Fitting to same, re-using existing gripperod fixings,

Supply & fit Premium Satin Chrome doorbars at doorways,

Supply & fit Easyshim ramps at junctions with tiled floors in Bathrooms – carpet & underlay to run up ramps & butt up to the tiles,

Seam carpet around base of steps up to Top Floor Room, to side recess of Top Floor Room & to cupboard in Top Floor Room as necessary,

Move furniture as necessary (customer to move small items / personal belongings),

Stairs to be fitted full width,

Stairs from Top Floor Room down to Top Floor Study to be fitted as wrap around style as per existing arrangement,

Supply & fit 17mm Natural Coir Matting to entrance matwell (0.77 x 1.25m),
Uplift & dispose of existing carpets & underlay.

Please Note

Door Trimming – The fitters do not trim doors, therefore please ensure all doors are trimmed to the correct height prior to the installation.

Furniture Moving – It is the responsibility of the customer to clear all personal effects, breakables, boxes, movable items of furniture, computer and home entertainment equipment from the areas to be carpeted prior to our fitter’s arrival. As discussed during the site survey, the top floor room & adjoining top floor study were of main issue due to the large number of boxes & loose items. Please note that the built in shelving unit in the top floor room must be dismantled before the day of the carpets installation to ensure the carpet is fitted to the best possible standard.
Fitting Dates
Phase 1 – Wednesday 25th April 2018 – Top Floor Room, 1st Floor Middle Bedroom & 1st Floor Rear Bedroom
Phase 2 – Monday 30th April & Tuesday 1st May 2018 – All Remaining Areas

£2,922.66 Deposit paid by VISA Debit on 14/03/18
£3,147.65 Balance paid by VISA Debit on 24/04/18

