Master Bedroom, Study, Stairs & Landings
To supply Cotswold, 100% Wool carpeting, 5 metre wide, Colour: Northleach,

Luxury PU Foam underlay & Paperfelt Interliner to be laid beneath in Master Bedroom & Study,

Heavy Duty Rubber underlay to be laid beneath all Stairs & Landings including runner on 1st Flight of Stairs,

Fitting to same by gripperods installation,

Supply & fit Premium Polished Chrome doorbars at doorways on 1st Floor,

Existing doorbars to remain at doorways on Top Floor,

Supply & fit Easyshim ramps at junctions with tiled floors on 1st Floor (2 doorways),

Move furniture as necessary (customer to move small items / personal belongings),

1st Flight of Stairs to be fitted as 60cm wide runner with Cotton Binding Tape, 

Colour: Slate sewn on both sides (approx. 55mm to be showing on top).

Please Note

Door trimming The fitters do not trim doors, therefore please ensure all doors are trimmed to the correct height prior to the installation.

Furniture Moving – It is the responsibility of the customer to clear all personal effects, breakables, movable items of furniture, computer and home entertainment equipment from the areas to be carpeted prior to our fitter’s arrival.

Beading – The beading beneath the nose of the Lower Mezzanine Landing should be removed to ensure the runner on the 1st Flight of Stairs can finish up the riser & beneath the nose itself as neatly as possible.

Top Flight of Stairs – It is understood that a banister with a finishing newel post will be fitted at the bottom of the top staircase, the carpet will be fitted up to the spindles & turned under itself as is the regular manner of finish at this juncture.
Fitting Dates
Phase 1 – Tuesday 11th September 2018 – 1st Floor Front Bedroom, Stairs & Landings from Top Floor to 1st Floor
Phase 2 – Friday 21st September 2018 – 1st Floor Rear Bedroom, Lower Mezzanine Landing & Runner

£2,201.03 Deposit paid by MasterCard on 16/11/09
£2,201.02 Balance payment due 48 hours before 1st day of installation or 1 month after order placed if the installation is delayed at the customer’s request.
