4 Bedrooms, Dressing Room & Cinema Room (inc. entrance platform & inside 2 cupboards)

To supply Times Square, 100% 6.6 Teksilk Nylon Synthetic cut pile carpeting, Colour: Bellini, 

Heavy duty Low Tog rubber underlay (0.80 tog suitable for under floor heating) to be laid beneath,

Secure gripperods to solid floors in 1st floor extended bedroom, using fast set gripper adhesive,
Fitting to same, re-using existing gripperod fixings to all remaining areas,

Supply & fit 1 Polished Chrome Tile lip to edge of the new tiles laid in the ensuite in Safin’s bedroom,

Fit carpet up against existing Chrome upstands where carpets meet tiled floors at all other areas,

Fit 6mm or 9mm Easyshim ramps at junctions with tiled floors as necessary to raise carpet heights,

Seam carpet at 2 doorway connections on 1st floor where bedroom carpets meet the top landing

Seam carpet inside ensuite bath door recess in lower back bed (seaming plan available upon request),

(Existing double trim around sump access in cinema room to remain)

Move furniture as necessary (customer to clear all small items & personal belongings) – see note below,

Uplift & dispose of existing carpets & underlay to all areas except 1st floor extended bedroom

Installation Dates
Phase 1 –1st August 2024 – Master Bed, Dressing Rm, Safin’s bedroom & small landing
Phase 2 –20th August 2024 – 2 Lower ground floor bedrooms & Cinema Room

£5,694.34 Deposit Paid by BACs on 09/07/24. Thank you
£5,694.34 Balance payment due 48 Hours prior to installation (or 1 month after order placed if installation is delayed at customers request)
